



Proposal for Retail Building, Grand Prairie



CONTENT

- Cover Letter
- About Us
- Project Team
- Project Understanding
- Scope of Services
- Inclusions and Exclusions
- Fees Proposal
- Terms and Conditions
- Acceptance



Cover Letter

Dear Varun,

We are pleased to submit our proposal for Architecture and Engineering Design Services for Retail Building, Grand Prairie. The proposed fee reflects our deep understanding of projects of this nature and scale, informed by our extensive experience with similar developments.

fivD is a technology-led design firm with studios globally and since 2021, we have combined a wealth of global design expertise with local market insight, reimagining the design value chain to deliver meaningful impact.

For Retail Building, Grand Prairie, we are committed to translating your vision into an enduring neighborhood experience balancing innovation, sustainability, and elegance. Our process is rooted in precision and design excellence.

Key strengths we bring to your project include:

- Proven Expertise: Deep experience in master planning and concept design within the Dallas area.
- Integrated Collaboration: A local Senior Architect embedded within your team for seamless coordination.
- AI-Enhanced Design: Advanced use of AI-driven tools enabling faster iterations and data-informed insights.

We are excited about the opportunity to collaborate with you and contribute to the success of Retail Building, Grand Prairie.

Best,
Gaurav



About Us

fivD is dedicated to identifying, categorizing, prioritizing, and bridging critical gaps in design and project management, thereby empowering client vision across disciplines and geographies. Rooted in research and strengthened by technology, our processes are designed to drive maximum impact for stakeholders and the communities they serve.

Our 140-strong, multi-disciplinary team excels at collaborative problem-solving. By bringing varied stakeholders together from around the globe, we use a unique, data-driven approach to optimize processes and systems related to how AEC (Architecture, Engineering, and Construction) projects are designed, delivered, and managed.

fivD's extensive geographic footprint stretches across 50 cities and 15 countries in North America, Europe, Australia, the Middle East, and South Asia. Our portfolio spans diverse typologies, including hospitality, residential, commercial, mixed-use, healthcare, and sports and entertainment.

Notable projects showcase this global reach, ranging from a Mixed-Use Development featuring a luxury hotel and branded residences in the USA, to one of the third-largest hotels in the Middle East, and a 150-bed Women and Children's hospital in India. We are also delivering specialized facilities like data centers for tech giants across the USA. Upcoming completions include a luxury hotel and a sports and convention center arena, where fivD provides end-to-end solutions in Design Management, Architecture, Interior Design, BIM Management, and Project Coordination.



Project Team



Gaurav Chopra

Role: Principal-in-Charge

Location: Dallas, Texas, USA

Background

- Master of Infrastructure Planning, New Jersey Institute of Technology
- Bachelor of Architecture, Chandigarh College of Architecture, India
- Registered Architect: Council of Architecture, India
- LEED Accredited Professional
- WELL Accredited Professional
- Indian Institute of Architects
- International Associate, American Institute of Architects

Gaurav believes good design can transform a business organization. From the balanced scorecard to core competencies, organizations are on the lookout for ideas that will allow them to keep one step ahead of the competition. As a design professional, Gaurav keeps pace with ideas that are shaping the daily agenda of global businesses in the current economic environment.

Relevant Projects

1050 Marietta Street, Atlanta, Georgia, USA

Site area- 477,644 sq. ft. Mixed use with retail on the ground with commercial spaces on the tower. Design changes, schematic design, construction documentation.

Role: Project Manager

Neuhoff Nashville, Nashville, Tennessee, USA

Site area- 522,000 sq. ft.; 450 unit residential building with parking upto 475,000 sq. ft.

Role: Project Manager

Gaylord Pacific, Chula Vista, California, USA

Site area- 1,700,000 sq. ft.; 1600-keys hotel with a convention center and a parking garage.

Role: Project Manager

Baylor St. Luke's Medical Centre, Houston, Texas, USA

Site area- 112,000 sq. m; 228-bed general medical and surgical facility designed around the human experience - modeled on evidence based practices.

Role: Project Manager

UW Health Eastpark Medical Center, Madison, Wisconsin, USA

448,200 sq. ft. Outpatient facility.

Role: Architect

Project Team



Ryan D. Martin

Role: Lead Designer

Location: Dallas, USA

Background

- Master of Architecture, CAPPA - The University of Texas, Arlington
- Bachelor of Science Architecture, CAPPA - The University of Texas, Arlington

Relevant Projects

Dallas Convention Center - Upper D
Dallas, Texas, USA

LEO A DALY Dallas Office
Dallas, Texas, USA

TRT Holdings Corporate Headquarters
Dallas, Texas, USA

Fidelity Investments Headquarters
Westlake, Texas, USA

Incline Provisions Restaurant
Incline Village, Nevada, USA

Ryan D. Martin based in Dallas, with over 20 years of experience in architectural leadership and business development. He drives fivD's vision and growth by bridging design and business strategy, while empowering project delivery and enhancing client experiences across all aspects of our practice.

Project Team



Siddharth Boruah

Role: Project Coordinator

Background

- Post-Graduate Diploma in Urban Planning and Development, IGNOU, Delhi, India
- Bachelors of Architecture, Lovely Professional University, India
- Registered Architect: Council of Architecture, India

Siddharth likes to approach design in a holistic method. He understands that each design asks for a specific solution and the process of getting to the outcome is something that excites him. Coming up with a great design along with the importance to envisage the experience of the user is what Siddharth truly believes in. He has experience working in multiple typologies like stadiums, training centers, arenas and high-rise buildings. He has also significantly contributed to retail and commercial projects, enhancing his understanding of detail and functionality.

Relevant Projects

1050 Marietta Street, Atlanta, Georgia, USA

Site area- 477,644 sq.ft. Mixed use with retail on the ground with commercial spaces on the tower. Design changes, schematic design, construction documentation.

Role: Project Coordinator

1690 Peachtree Street, Atlanta, Georgia, USA

1690 Peachtree Street is a mixed-use project in Atlanta with retail, residential, office and hotel. On a tight, height-restricted site, a central plaza links functions. fivD worked with the design architect on massing, stacking and area feasibility.

Role: Project Coordinator

246 Perimeter Place, Atlanta, Georgia, USA

246 Perimeter Place is a commercial office project in Atlanta with retail, podium parking, shared amenities and 300,000 sq ft of office space. fivD supported the design architect with massing and area studies, façade input and transit-oriented urban design.

Role: Project Coordinator

Project Team



Himanshi Shrivastava

Role: Project Architect

Background

- Bachelor's in Architecture, Rajiv Gandhi Proudlyogiki Vishwavidyalaya, Bhopal, India

Technical Skills

- Revit
- ArchiCAD
- AutoCAD
- SketchUp Pro
- Photoshop
- Lumion

Himanshi is an architect who has managed multiple projects concurrently, achieving reduced timelines and costs through strategic BIM coordination. She enhanced collaboration among architects, engineers, contractors, and clients by implementing BIM standards and protocols. She led model coordination from concept to construction documentation, ensuring accuracy and consistency, while optimizing resource allocation through clear definition of team roles and responsibilities.

Relevant Projects

Stores (retail and departmental)

USA

Designed over 250 stores like Starbucks coffee stores across the U.S., covering both architectural and interior aesthetics. Scope included planning and implementation aligned with brand standards and client requirements. As a project architect, she ensured consistency, functionality, and design quality across all locations.

Role: BIM Architect

Commercial and Warehouse Project

USA

Scope included preparing technical sketches, survey drawings, and documentation for existing structures, renovations, and new construction. As an architect, she contributed to accurate as-built analysis and design development.

Role: Project Manager

Project Understanding

We are pleased to submit this proposal to provide comprehensive architectural, structural, and MEP engineering services for the referenced development.

The project consists of a new single-story retail shell building of approximately 40,000 square feet, situated within a 50+ acre mixed-use development at the intersection of State Highway 161 and Mayfield Road, Grand Prairie, Texas (75052). The 50+ acre mixed-use project in Grand Prairie, TX sits at SH 161 and Mayfield Rd in a prime growth corridor between Dallas and Fort Worth. The site is surrounded by major anchors including IKEA, Bass Pro Shops, Andretti Indoor Karting, and a forthcoming TopGolf, reinforcing its position within the expanding Epic Central entertainment district.

All design and coordination efforts will be carried out in accordance with the applicable codes, standards, and the project's established design documentation.



Scope of Services



Stage 1: Preliminary Building Design

The architect will prepare the preliminary floor plans and elevations for the client approval based on the current sample renderings. Preliminary building design will be coordinated with the civil engineer (appointed by the client) for site plan approval. The architect will provide basic concept renderings for elevations to represent the exterior look of the colors and materials for the approvals needed.

Scope of Services



Stage 2: Building Permit Documents

The architect will prepare the final building permit documents based on the approved preliminary design documents. The documents will include basic architectural documents. The sprinkler system will be specified as a performance specification. The foundation system will be standard concrete footing as part of the basic services. Any special footing system, such as deep pile footings or raft foundation, if required, will be treated as additional services.

The architect will submit documents at 30% and 75% completion for approval from the owner. The architect will prepare the final building permit documents upon approval by the owner of 75% documents. Project specifications will be noted on the drawings.

Comments from the owner and plan-approving authority will be incorporated into the documents as part of the basic services. The architect will make all reasonable efforts to coordinate documents of various disciplines for space requirements and constructability. However, due to the prototype nature of the drawings prepared by others, field coordination and modification may be required for the building systems.

Scope of Services



Stage 3: Construction Documents

The architect will prepare the final construction documents based on the approved permit package documents. The documents will include detail architectural drawings necessary for construction but is exclusive of detail shop drawings. Coordination of building systems (MEP and Structure) for construction purposes is included in the scope of these services. The scope does not include drafting of Interior design, interior decorative lighting, signage design, civil, firefighting, technology, security and landscape elements and these will be linked into the existing file for documentation purpose via respective consultant drawings.

One round of VE changes after 100% DD is included in the current scope. Any design revisions thereof and additional hours for the same to be reviewed and mutually agreed upon.

Scope of Services



Stage 4: Bid & Construction Phase Services (AOR)

During the bidding and construction phases, The Architect's representative will provide the following services when authorized by the client.

- Make Site visits to observe the construction progress, resolve the field issues, and review the contractor's Application for Payment. During the last site visit, a cursory punch list of the public areas and sample guest rooms will be performed.
- Review shop drawings, product data submittals, and coordination drawings.
- Respond to reasonable requests for information from the contractor.

Inclusions and Exclusions

Client's responsibilities:

1. Geotech investigation report for the site's soil condition.
2. Survey drawing

Inclusions:

1. Architecture
2. Structure
3. MEP
4. Coordination with MEP and Structure
5. Liaison and permit applications
6. CAD files

Exclusions:

1. Civil and site engineering services.
2. Signage design services.
3. Fire Detection and Fire Protection design services and BMS system design.
4. Lighting design (façade and landscape) services.
5. Kitchen, A/V design, and other specialty services.
6. FF&E and interior design services.
7. Hazardous material investigation.
8. Security, telecommunications, and data wiring and cabling.
9. Landscape and hardscape design and documentation.
10. Sprinkler head layouts and hydraulic calculations if the code authorities require them.
11. Value Engineering
12. Cost-estimation
13. CA services for other disciplines except architecture.
14. Animations and Walkthroughs
15. LEED certification
16. Façade consultant



Fees Proposal

We shall provide the above-described services for a lump sum fee shown below:

Preliminary Building Design, Building Permit Documents and Construction Documents (up to 4 months):

- Architecture - USD XXX
- Structural Engineering - USD XXX
- MEP Engineering – USD XXX
- AOR services – USD XXX

Construction Administration Field Verification Visit:

– USD XXX additional per visit

Advance:

We request an amount of \$XXX as a notice to proceed before the commencement of the project and shall be adjusted in the last payment. We shall bill our fees monthly. The invoices will be due and payable within 15 days of the invoice date. The overdue amount will accrue interest at 1.5% per month.

Signing and Stamping by the Liaison Architect on the drawings:

This is included as a part of base proposal and will be provided as part of the services.



Fees Proposal

Notes:

- The above fees are predicated on the document's completion within 4 months and construction completion within 12 months from the date of agreement.
- If the project completion is delayed beyond that period, the architect will provide services beyond that period as additional services. Construction Administration services will not be a full scope, and architect will not participate in Procore or full-time site supervision.
- Electronic Files: We shall provide the final documents in PDF format and AUTOCAD files to the client after the project. All other requests for electronic files in the REVIT format will be considered additional services. AUTOCAD files of base floor plans will be provided to the GC and subcontractors for the use of preparing shop drawings for this project upon their signing the liability waiver.
- In case of scope changes or changes to the previously approved documents, there will be an additional fee discussed and mutually agreed upon.

Reimbursable Expenses:

Reimbursable expenses shall be in addition to the lump sum basic and additional services fee. Reimbursable items shall include, but are not limited to, the following.

1. Mileage expenses at \$XX/mile if travel by car.
2. Flight and accommodation charges.
3. Out-of-town travel expenses.
4. Per Diem expenses for out-of-town travel at \$ XX/day.
5. Printing and copying expenses.
6. Overnight mail and courier expenses.
7. Photographic and reproduction expenses.



Fees Proposal

Hourly Billing Rate Schedule - 2024

Classification	Hourly Rates
Principal	\$XXX
Sr. VP/ AVP	\$XXX
Director of Design	\$XXX
Associate/ Project Manager	\$XX
Project Coordinator	\$XX
Architect / Designer	\$XX
Note: The rate schedule is subject to change on an annual basis to account for inflation and other direct cost increases.	



Terms and Conditions

- The designer shall only commence work at the next stage after having received formal written approval and clearance of all dues from the client for the previous stage.
- Any professional services to be rendered by consultant at the insistence of the Client after the agreed project/stage completion period shall be compensated for on mutually agreed terms.
- Any revision in drawings and documents for any stage, once approved, required to be made by Client shall be compensated as additional services rendered by the consultant and paid for at the fee prescribed for relevant stages(s). Any variation shall be requested in advance from the consultants. The additional workload will be estimated and charged extra as per mutually agreed rates.
- Payments are due and payable upon presentation of the Client's invoice. Amounts unpaid Fifteen (7) days after the invoice date shall bear interest at the rate of seven percent (7%) per annum, or in the absence thereof at the legal rate prevailing from time to time at the principal place of business of the Consultant.
- This agreement can be terminated by either party by giving a written notice of 15 days or in the event of non- payment of the consultant's invoices more than 15 days.
- The compensation is based upon certain assumptions regarding the built-up area and schedule proposed for the project. In the event the built-up area is increased, or the schedule is extended by causes beyond the control of the consultant beyond more than 4 months, compensation will be equitably adjusted.
- Any off-site work or special studies required for approval by the government authorities are not included.



Acceptance

By signing below, you acknowledge and accept the scope, terms, and conditions set forth in this proposal. Upon receipt of the executed acceptance, we will prepare and issue the official FIDIC Agreement for your review and signature to initiate the engagement.

For and on behalf of
Varun Sharma:

By: _____

Title: _____

Date: _____

fivD Inc.

By: _____

Title: _____

Date: _____






We would love to
hear from You!

EMAIL: info@fivd.io

Gaurav Chopra:
Chief Executive Officer
+1 (469) 388-2101
gchopra@fivd.io



www.fivd.io